

List of Contractors for
High Service Pump #3 Replacement
West Des Moines Water Works; West Des Moines, IA

Engineer's Opinion of Probable Cost = Total \$475,000

Bid Date: June 6, 2024 at 2:00 P.M.

HRG Job #2302408

Spec.	Contractor Name/Address	Date Sent	Addendum 1	
	Picken			
1	Construction Update Planroom 221 Park Street Des Moines, IA 50309	5/16/24	5/31/24	
2	Dodge Data & Analytics (formerly McGraw Hill) 3315 Central Avenue Hot Springs, AR 71913	5/17/24	5/31/24	
3	Construct Connect 3825 Edwards Rd. Suite 800 Cincinnati, OH 45209	5/17/24	5/31/24	
4	Omaha Builders Exchange 4159 South 94th Street Omaha, NE 68127	5/17/24	5/31/24	
5	Construction Update Plan Rm Greater Fort Dodge Growth Alliance 24 North 9th Street Fort Dodge, IA 50501	5/17/24	5/31/24	
6	Zimmer & Francescon, Inc. 6200 65th Avenue Moline, IL 61266	5/17/24	5/31/24	
7	WRH, Inc. (Wendler Construction) 2203 Blairsferry Crossing, Suite A Hiawatha, IA 52233	5/17/24	5/31/24	
8	Woodruff Construction 1920 Philadelphia St., Suite 102 Ames, IA 50010	5/17/24	5/31/24	
9	Municipal Well & Pump 1212 Storbeck Drive Waupun, WI 53963	5/20/24	5/31/24	
10	Layne Christensen Company 4601 N. 252nd Street Valley, NE 68064	5/21/24	5/31/24	
11	Vessco, Inc. 2740 Ford Street Ames, IA 50010	5/17/24	5/31/24	
12	High Point Industrial Services LLC	5/20/24	5/31/24	
13	Minnesota Builders Exchange	5/20/24	5/31/24	
14	D.J. Gongol & Associates, Inc. 4801 Pommel Place West Des Moines, IA 50265	5/20/24	5/31/24	
15	Iowa Pump Works, Inc. dba Minnesota Pump Works 825 SW Ordnance Road Ankeny, IA 50023	5/20/24	5/31/24	
16	Gurney & Associates, Inc. 4428 South 108th Street Omaha, NE 68137	5/20/24	5/31/24	

17	Baker Electric, Inc. 111 S.W. Jackson Des Moines, IA 50315	5/21/24	5/31/24	
18	Electric Pump Company 4280 NE 14th Street Des Moines, IA 50313	5/21/24	5/31/24	
19	Automatic Systems P.O. Box 787 2740 Ford Street Ames, IA 50010	5/23/24	5/31/24	
20	Minturn, Inc. 144 W. Front St. Brooklyn, IA 52211	5/30/24	5/31/24	
21				
22				
23				
24				
25				
26				
27				